
 
 
Bob Cox  
3 Clayton Close  
Wisbech 
Cambs 
PE13 3TS 

Visit us online at www.allsaintswalsoken.co.uk  

Invitation To Tender 

Date:  8th March 2026 

Dears Sirs 

REPAIRS, CONSERVATION AND ADAPTATIONS TO THE CHURCH OF ALL SAINTS CHURCH, WALSOKEN.  
APPOINTMENT OF ARCHITECT/BUILDING SURVEYOR: INVITATION TO TENDER  

Thank you for your interest in the above project and for returning the Pre -Qualification 
Questionnaire.   

1) The Parochial Church Council of All Saints Church, Walsoken ‘The Client’ intends to 
commission the services of a conservation accredited architect/ building surveyor to act as 
lead consultant for the above, subject to the project brief (see later) for the provision of the 
services.  

2) You are one of the consultants invited to submit a tender in accordance with the project 
brief.  

3) Your completed tender should be sent to:  
Bob Cox (For All Saints’ Walsoken PCC) 
3 Clayton Close 
Wisbech 
PE13 3TS. 
Email: bobcox13013@aol.com 
a) If your submission exceeds 10MB send via ‘Dropbox ’, ‘We Transfer’ or equivalent.  
b) Envelopes should be marked “Tenders for All Saint’s Church, Walsoken – 

confidential”. 

4) The deadline for receipt of tenders is [Day, Date, Month, Year].  

5) The award will be made on the basis set out in the project brief.  

6) The client does not hereby bind itself to accept any offer.  

7) You should treat the tender documents as confidential and restrict their circulation and 
distribution to a “need to know” basis within your organisation.  You are required to keep 
your tender confidential and not divulge to anyone, even approximately, what your tender 
price is or will be.  The sole exception to this is information you may have to give to your 
insurance company, or broker, to compile your tender, but you must stress to them that this 
information is given in strict confidence.  

8) Should your offer be accepted, you will be notified in writing.  

9) Please acknowledge receipt of the project brief and your intention to submit a tender.  

Yours Sincerely/Faithfully, 

 

 

For and on behalf of All Saints’ Church, Walsoken - Parochial Church Council  



 
 
 

 

 

Project Brief for Lead Consultant for Works at All Saints’ Church, Walsoken 

1) The Capital Works  
The PCC is seeking an experienced lead consultant (conservation accredited architect or surveyor) 
to work with them to prepare up to RIBA stage 4 , the renovation works, as outlined below:  

• Undertake a new quinquennial inspection report using the Diocese of Ely/national pro -
forma and to include broad estimated cost of repairs OR using the [ 2023] Quinquennial 
inspection , prepare a schedule of necessary repair works to  provide a feasibility level study 
into the desired reordering items to including . 

o Re-leading of nave roof , south aisle and porch. 
o Repair/replacement of rainwater goods above and below ground drainage.  
o High level masonry floor repairs at base of spire & fitting lead on top. 
o Underpinning of the boiler house and repair cracks. 
o Remove poly covering s to stained glass win dows and fit ground floor win dows with 

stainless vandal proof steel mesh (on the windows that don ’t already have them). 
o All other required repairs, other than routine maintenance, as listed on the 2023 

Quinquennial  inspection . 
• Manage pre -commencement planning conditions and obtain faculty permission where 

required. 

• Prepare drawings and a specification for the works up to RIBA stage 4 and then put the 
scheme out to tender. 

• Subject to successful grant funding the lead consultant will then manage the project and 
contractors on site until successful completion (RIBA stages 5 -7). 

• Attend meetings with the PCC to agree the preferred way forward  if required. 

• Identify and advise on the work to be undertaken including timetables, professionals to be 
employed and an outline and costs for these services where appropriate.  

• Co-ordinate a wider technical team as required (Structural Engineer, Principal Designer and 
other consultants as required) to deliver the contract to RIBA stage 4 and then through to 
RIBA stages 5-7 subject to successful grant funding.  

• Entirely manage the capital works using recognised project management methodology and 
monitoring.  

The project will be subject to successful grant applications, principally to the National Lottery 
Heritage Fund.  It should start in early 2027 (up to RIBA stage 4) and aim to be completed by the end 
of 2028 unless otherwise agreed (RIBA stages 5 -7). 

There are risks associated with the project planning and capital works which might include:  

• Insufficient grant funding available to start the capital works.  
• Unforeseen works (e.g. discovery of asbestos or protected species).  
• Safety and security.  

• Delays in starting work with potential increases in labour/material costs.  
• Requirements of Natural England regarding bats/bat roosts.  

• Imposition of conditions by grant organisation(s) that require additional payment for work 
and/or fees. 

• It is expected that further risks will be identified as part of the submission.  

The lead consultant/architect/surveyor will be expected to be on site regularly to liaise with the 
contractors and Churchwardens once the capital works commence.  

 

 



 
 
 

 

 

2) Tendering process  
Applicants should provide a project design in response to this brief, setting out how the plan will be 
approached, the method of working, and any matters not covered by the brief.  

To tender please submit a response to the brief, setting out:  
• Organisation details including legal/contact information.  

• A project plan with proposed timetable with a task including scheduled visits .  OR if you do 
not have already have a clear project and timetable a concise methodology with indicative 
timescales, including numbers of anticipated visits/meetings, for all RIBA work stages.  

• A fee proposal with suggested payment schedule, with clarity on VAT.   Fees are required for 
RIBA stages 1 -7 and should be broken down against each stage.  The fee should include 
administration and project management costs and an expectation of likely expenses drawn 
from previous similar capital works.  Day/hourly charge out rates for each team member and 
rates for all types of expenses should be clearly set out.  

• A resource plan showing the breakdown of project stages (i.e. RIBA stage 1 -4 and RIBA stage 
5-7). 

• Project and Risk Management arrangement – and how the administrative side will be 
approached, including procurement of contractors.  

• A profile of your practice and, if more than one person will be involved, CVs for all proposed 
team members, with individual roles and responsibilities.  It should be made clear who the 
main client contact will be and who will attend meetings. Any arrangements for 
subcontracting parts of the work should be made clear.  

• Clarity on how the contractors will be project managed.  

• Examples of relevant previous work carried out in the last 5 years.   A minimum of three 
relevant case studies is required. 

• Evidence and extent of professional insurance or indemnity cover.  

• At least two referees. 

It is anticipated that following appointment, initial design work will begin by ?????. Please confirm 
your ability to meet this start date. 

Successful tenders will be selected based on : 
• Understanding of the brief and context of the project.  

• Skills and expertise of working on conservation heritage projects – in particular listed 
buildings.  

• Skills and experience of working with Churches.  

• A sound knowledge of the Church of England Faculty Jurisdiction System.  

• Deep knowledge of conservation practices, building regulations, and planning processes 
relating to the historic environment.  

• Communication skills both spoken and written.  

• Quality of method statement and approach . 

• Price (see above). 

• Overall value for money. 

The client does not hereby bind itself to accept any offer.  

 

 



 
 
 

 

 

3) Timeline  
The tender will be open until ????? 2026.  Any questions should be addressed to Peter Wadlow 
(details below) and should be submitted no later than five days before the closing date.   It is 
expected that bidders will be available to answer any questions their tender might raise in the seven 
working days after closing date.  

Applicants will be informed in writing of the outcome of the tender.  We will run a transparent 
scoring matrix for bid selection which will be available for inspection on request.  Each bidder will 
be ranked for each criterion from strongest to least strong.  

4) Interviews  
The date for interviews will be the week commencing [Date, Month, Year] and will be held at All 
Saints’ Church, Walsoken or via Zoom.  

5) Access / Further Information  
Access to the church can be arranged by contacting:  Jacky Spooner  
Tel: mobile 07837 252299 
Email: jackyspooner@ymail.com 

For any queries or questions about the process please contact: 
Bob Cox (For All Saints’ Walsoken PCC) 
3 Clayton Close  
Wisbech 
PE13 3TS. 

Tel: mobile 07485 51528 
Email: bobcox13013@aol.com 
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